| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 531 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 823, 718. 00 ROQUTE : |-80/90
CALL ORDER . 531 CONTRACT I D : BT-23359-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT ;. TOLL ROAD DI VI SI ON
CONTRACT TIME : 11/18/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PRQIECT(S) : NA
N A
N A
OTHERS
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1339168 LAPORTE CONSTRUCTI ON CO $ 1,546,817.12 100. 0000%
2 35-1057237 MOCOY, R L., INC $ 1,738,738.43 112. 4074%
3 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 1,792, 242.33 115. 8664%
4 35-1212938 ATLAS EXCAVATING | NC. $ 2,6214,987. 41 143. 1964%
| (1) 35-1339168 | (2) 35-1057237 | (3) 35-1582109
| LAPORTE CONSTRUCTI ON CO | MCOOY, R L., INC | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE REHABI LI TATI ON (3) AND BRI DGE PAI NTI NG (5)
I I |
0001 105- 01925 3.000 M8 | 2302. 50000 6907. 50| 3000. 00000 9000. 00| 1500. 00000 4500. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 7726. 72000 7726.72|  12000. 00000 12000. 00| 9247. 23000 9247. 23
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  77671. 00000 77671.00|  86900. 00000 86900. 00| 125000. 00000 125000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 5194. 16000 5194. 16| 3100. 00000 3100. 00| 1000. 00000 1000. 00
CLEARI NG RI GHT OF WAY STRUCTURE NO 1 | | |
0005 201- 52370 LUMP| 5194. 16000 5194. 16| 3100. 00000 3100. 00| 1000. 00000 1000. 00
CLEARI NG RI GHT OF WAY STRUCTURE NO 2 | | |
0006 201- 52370 LUMP| 5194. 16000 5194. 16| 3100. 00000 3100. 00| 1000. 00000 1000. 00
CLEARI NG RI GHT OF WAY STRUCTURE NO 3 | | |
0007 202- 02241 1507.000 m | 8. 90000 13412. 30| 8. 90000 13412. 30| 8. 90000 13412. 30
GUARDRAI L, REMOVE | |
0008 202- 51328 LUMP|  41706. 23000 41706. 23]  140000. 00000 140000. 00]  95000. 00000 95000. 00

PRESENT STRUCTURE, REMOVE PORTI ONS | | [
STRUCTURE NO 1 | | |

0009 202-51328 LUWP|  38337. 46000 38337.46| 125000. 00000 125000. 00|  95000. 00000 95000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STRUCTURE NO 2 | | |

0010 202-51328 LUMP|  38148. 83000 38148.83| 125000. 00000 125000. 00|  95000. 00000 95000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
STRUCTURE NO 3 | | |

0011 202- 60820 10206. 000 n2 | 0. 25000 2551. 50| 0. 25000 2551. 50| 0. 60000 6123. 60
SURFACE M LLI NG, ASPHALT | | [
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ENG NEER S ESTI MATE: $ 1, 823, 718. 00 RQUTE : |-80/90
CALL ORDER . 531 CONTRACT I D : BT-23359-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : TOLL ROAD DI VI SI ON
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1057237 | (3) 35-1582109
| LAPCRTE OONSTRUCTI ON CO | MCCOY, R L., INC | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0012 303-60900 42.000 M | 53. 78000 2258. 76| 28. 00000 1176. 00| 14. 81000 622. 02
COVPACTED AGGREGATE FOR BASE, 0 | |
0013 406- 05521 15954.000 n2 | 0. 04000 638. 16| 0. 04000 638. 16| 0. 04000 638. 16
ASPHALT FOR TACK CQOAT | |
0014 501- 05090 112.000 n2 | 124. 20000 13910. 40| 75. 00000 8400. 00| 58. 94000 6601. 28
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0015 601- 01522 12. 000 EACH 1150. 00000 13800. 00| 1150. 00000 13800. 00| 1150. 00000 13800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0016 601- 06037 12. 000 EACH 550. 00000 6600. 00| 550. 00000 6600. 00| 550. 00000 6600. 00
GUARDRAI L END TREATMENT, | | | |
0017 601-06233 6. 000 EACH 6400. 00000 38400. 00| 6400. 00000 38400. 00| 6400. 00000 38400. 00
| MPACT ATTENUATOR, ED, WL, 110 km h | | |
0018 601-94689 6. 000 EACH 3050. 00000 18300. 00| 3050. 00000 18300. 00| 3050. 00000 18300. 00
GUARDRAI L END TREATMENT, OS | | |
0019 601-99105 1289.000 m | 29. 50000 38025. 50| 29. 50000 38025. 50| 29. 50000 38025. 50
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0020 601-99123 6. 000 EACH 1750. 00000 10500. 00| 1750. 00000 10500. 00| 1750. 00000 10500. 00
GUARDRAI L TRANSI TI ON, GP | | |
0021 602-06729 176. 000 EACH 5. 00000 880. 00| 6. 50000 1144. 00| 11. 06000 1946. 56
BARRI ER DELI NEATOR | | |
0022 603- 06045 425.000 m | 38. 00000 16150. 00| 39. 00000 16575. 00| 38. 00000 16150. 00
FENCE, CHAIN LINK, 1220 nm | | |
0023 610- 05527 2537.000 My | 42.92000 108888. 04| 40. 00000 101480. 00| 40. 00000 101480. 00
HVA FOR APPROACHES | | [
0024 616-02320 4404.000 n2 | 2.96000 13035. 84| 2. 00000 8808. 00| 2. 19000 9644. 76
GEOTEXTI LES | | |
0025 616- 06405 3810.000 My | 20. 20000 76962. 00| 18. 00000 68580. 00| 26. 28000 100126. 80
Rl PRAP, REVETNMENT | | |
0026 619- 02508 LUMP| 4200. 00000 4200. 00| 11000. 00000 11000. 00| 4200. 00000 4200. 00
ENCAPSULATE STEEL BRI DGE STRUCTURE NO 2 | | |
0027 619- 02508 LUMP| 4200. 00000 4200. 00| 11000. 00000 11000. 00| 4200. 00000 4200. 00
ENCAPSULATE STEEL BRI DGE STRUCTURE NO 3 | | |
0028 619-51859 LUWP| 12750. 00000 12750. 00| 11000. 00000 11000. 00| 13750. 00000 13750. 00
PAI NT STEEL BRI DGE , STRUCTURE NO 1 | | |
0029 619-51859 LUMP| 10500. 00000 10500. 00| 10000. 00000 10000. 00| 11500. 00000 11500. 00
PAI NT STEEL BRI DGE , STRUCTURE NO 4 | | |
0030 619-51859 LUWP| 10500. 00000 10500. 00| 10000. 00000 10000. 00| 11500. 00000 11500. 00
PAI NT STEEL BRI DGE , STRUCTURE NO 5 | | |
0031 619-51859 LUWP| 10500. 00000 10500. 00| 9000. 00000 9000. 00| 11500. 00000 11500. 00

PAI NT STEEL BRI DGE ,
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ENG NEER S ESTI MATE: $ 1, 823, 718. 00 RQUTE : |-80/90
CALL ORDER . 531 CONTRACT I D : BT-23359-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : TOLL ROAD DI VI SI ON
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1057237 | (3) 35-1582109
| LAPORTE CONSTRUCTI ON CO | MCCOY, R L., INC | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 619-51859 LUWP| 10500. 00000 10500. 00| 9000. 00000 9000. 00| 11500. 00000 11500. 00

PAI NT STEEL BRI DGE
0033 619-51859

PAI NT STEEL BRI DGE
0034 619-61000

CLEAN STEEL BRI DGE
0035 619-61000

CLEAN STEEL BRI DGE
0036 619-61000

CLEAN STEEL BRI DGE
0037 619-61000

CLEAN STEEL BRI DGE
0038 619-61000

CLEAN STEEL BRI DGE
0039 619-61000

CLEAN STEEL BRI DGE
0040 619-61000

CLEAN STEEL BRI DGE
0041 619-61000

CLEAN STEEL BRI DGE
0042 619-93423

POLLUTI ON CONTROL , STRUCTURE
0043 619-93423

POLLUTI ON CONTROL , STRUCTURE
0044 619-93423

POLLUTI ON CONTROL , STRUCTURE
0045 619-93423

POLLUTI ON CONTROL , STRUCTURE
0046 619-93423

POLLUTI ON CONTROL , STRUCTURE
0047 619-93423

POLLUTI ON CONTROL , STRUCTURE
0048 619-93423

POLLUTI ON CONTROL , STRUCTURE
0049 619-93423

:
;

I
LUWP| 10500. 00000 10500. 00| 9000. 00000 9000. 00| 11500. 00000 11500. 00

:
;

6 6 665665 6%53%5% 55053575 5

I
LUWP| 16607. 90000 16607. 90| 19000. 00000 19000. 00| 19750. 00000 19750. 00
STRUCTURE

I
LUWP| 7000. 00000 7000. 00] 11000. 00000 11000. 00| 6300. 00000 6300. 00
STRUCTURE

I
LUWP| 7000. 00000 7000. 00] 11000. 00000 11000. 00| 6300. 00000 6300. 00
STRUCTURE

I
LUWP| 14000. 00000 14000. 00| 18000. 00000 18000. 00| 17000. 00000 17000. 00
STRUCTURE

I
LUWP| 14000. 00000 14000. 00| 18000. 00000 18000. 00| 17000. 00000 17000. 00
STRUCTURE

I
LUWP| 14000. 00000 14000. 00| 17000. 00000 17000. 00| 17000. 00000 17000. 00
STRUCTURE

I
LUWP| 14000. 00000 14000. 00| 17000. 00000 17000. 00| 17000. 00000 17000. 00
STRUCTURE

I
LUWP| 14000. 00000 14000. 00| 17000. 00000 17000. 00| 17000. 00000 17000. 00
STRUCTURE

LUNPI 2500. 00000 2500. 00| 2000. 00000 2000. 00| 2500. 00000 2500. 00
LUNP” 2500. 00000 2500. 00| 2000. 00000 2000. 00| 2500. 00000 2500. 00
LUNP” 2500. 00000 2500. 00| 2000. 00000 2000. 00| 2500. 00000 2500. 00
LUNP” 2500. 00000 2500. 00| 2000. 00000 2000. 00| 2500. 00000 2500. 00
‘ LUNP” 2500. 00000 2500. 00| 2000. 00000 2000. 00| 2500. 00000 2500. 00
LUNP” 2500. 00000 2500. 00| 2000. 00000 2000. 00| 2500. 00000 2500. 00
LUNP” 2500. 00000 2500. 00| 2000. 00000 2000. 00| 2500. 00000 2500. 00

I
LUWP| 2500. 00000 2500. 00| 2000. 00000 2000. 00| 2500. 00000 2500. 00

POLLUTI ON CONTROL , STRUCTURE 8 | | |

0050 621- 06575 253.000 n2 | 19. 50000 4933. 50| 25. 00000 6325. 00| 19. 50000 4933. 50
SODDI NG, NURSERY | | |

0051 702- 51005 30.000 n8 | 565. 11000 16953. 30]| 450. 00000 13500. 00| 438. 73000 13161. 90
CONCRETE, A, SUBSTRUCTURE | | |

0052 702-51110 1044.000 kg | 5. 57000 5815. 08| 6. 00000 6264. 00| 4. 97000 5188. 68

GRATES, BASINS, AND FI TTINGS, CAST | RON | | |
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ENG NEER S ESTI MATE: $ 1, 823, 718. 00 RQUTE : |-80/90
CALL ORDER . 531 CONTRACT I D : BT-23359-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : TOLL ROAD DI VI SI ON
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1057237 | (3) 35-1582109
| LAPCRTE OONSTRUCTI ON CO | MCCOY, R L., INC | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 702-51863 204.000 EACH 7. 40000 1509. 60| 9. 00000 1836. 00| 7.56000 1542. 24
FI ELD DRI LLED HOLE | N CONCRETE | | |
0054 703-51032 82491.000 kg | 1. 02000 84140. 82| 1. 25000 103113. 75| 1. 22000 100639. 02
REI NFORCI NG STEEL, EPOXY CQATED | | |
0055 703-97703 120. 000 EACH 12. 35000 1482. 00| 15. 00000 1800. 00| 11. 33000 1359. 60
THREADED BAR SPLI CE, EPOXY COATED | | |
0056 704-51006 430.600 n8 | 653. 46000 281379. 88| 425. 00000 183005. 00| 531. 69000 228945. 71
CONCRETE, C, SUPERSTRUCTURE, MODI FlI ED | | |
0057 706-05734 12.000 EACH 1200. 00000 14400. 00| 1300. 00000 15600. 00| 1000. 00000 12000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0058 706-51020 131.200 n8 | 365. 75000 47986. 40| 405. 59000 53213. 41| 420. 00000 55104. 00
CONCRETE, C, RAILING | | [
0059 708-51814 15.000 n2 | 35. 00000 525. 00| 25. 00000 375. 00| 22.71000 340. 65
WELDED STEEL W RE FABRI C | | |
0060 709-51821 LUVP| 4179. 28000 4179. 28| 4500. 00000 4500. 00| 4842. 00000 4842. 00
SURFACE SEAL , STRUCTURE NO 1 | | [
0061 709-51821 LUVP| 3779. 28000 3779. 28| 4000. 00000 4000. 00| 4290. 00000 4290. 00
SURFACE SEAL , STRUCTURE NO 2 | | [
0062 709-51821 LUVP| 3579. 28000 3579. 28| 4000. 00000 4000. 00| 4062. 00000 4062. 00
SURFACE SEAL STRUCTURE NO. 3 | | |
0063 710-51870 15.000 n2 | 870. 00000 13050. 00| 600. 00000 9000. 00| 395. 07000 5926. 05
REPQO NTI NG MASONRY | N STRUCTURES | | |
0064 711-51877 LUWP| 6875. 00000 6875. 00| 12000. 00000 12000. 00| 18536. 80000 18536. 80
JACKI NG AND SUPPORTI NG BEAMS STRUCTURE | | |
NO 1 | | |
0065 711-51877 LUWP| 6875. 00000 6875. 00| 12000. 00000 12000. 00| 18536. 80000 18536. 80
JACKI NG AND SUPPCORTI NG BEAMS STRUCTURE | | |
NO 2 I I I
0066 711-51877 LUWP| 6875. 00000 6875. 00| 12000. 00000 12000. 00| 18536. 80000 18536. 80
JACKI NG AND SUPPORTI NG BEAMS STRUCTURE | | |
NO 3 I I I
0067 715-01662 105.000 m | 15. 25000 1601. 25] 20. 00000 2100. 00| 12. 00000 1260. 00
Pl PE CLEANI NG 300nm TO 1200mm DI A | | |
0068 719-94999 12.000 m | 184. 32000 2211. 84| 15. 00000 180. 00| 66. 41000 796. 92
DRAIN PI PE, PVC, 150 mm, SCHEDULE 40 | | |
0069 724-51925 144.000 m | 363. 84000 52392. 96| 320. 00000 46080. 00| 321. 36000 46275. 84
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0070 726-93524 56. 000 EACH 535. 00000 29960. 00| 500. 00000 28000. 00| 956. 31000 53553. 36
BEARI NG ASSEMBLY, | | | |
0071 726-96576 56. 000 EACH 635. 00000 35560. 00| 600. 00000 33600. 00| 1124. 68000 62982. 08

BEARI NG ASSEMBLY, FI XED | | I
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ENG NEER S ESTI MATE: $ 1, 823, 718. 00 RCQUTE : 1-80/90
CALL ORDER : 531 CONTRACT I D : BT-23359-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : TOLL ROAD DI VI SI ON
SET- ASI DE :
| (1) 35-1339168 | (2) 35-1057237 | (3) 35-1582109
| LAPORTE CONSTRUCTI ON QO | MOOOY, R L., INC | KANKAKEE VALLEY OONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ L e S T T T T
0072 728-98377 LUWP| 9600. 00000 9600. 00| 5000. 00000 5000. 00| 7600. 00000 7600. 00
MASONRY COATI NG STRUCTURE NO 1 | | |
0073 728-98377 LUWP| 8120. 00000 8120. 00| 5000. 00000 5000. 00| 6120. 00000 6120. 00
MASONRY COATI NG STRUCTURE NO 2 | | |
0074 728-98377 LUWP| 8120. 00000 8120. 00| 5000. 00000 5000. 00| 6120. 00000 6120. 00
MASONRY COATI NG STRUCTURE NO 3 | | |
0075 801-01093 12. 000 EACH 1100. 00000 13200. 00| 1100. 00000 13200. 00| 1100. 00000 13200. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0076 801- 04308 8.000 EACH 250. 00000 2000. 00| 250. 00000 2000. 00| 250. 00000 2000. 00
RCAD CLOSURE S| GN ASSEMBLY | | |
0077 801- 06198 60. 000 DAY | 596. 37000 35782. 20| 400. 00000 24000. 00| 284. 14000 17048. 40
PATROLLER | | |
0078 801- 06605 12. 000 EACH 130. 00000 1560. 00| 130. 00000 1560. 00| 130. 00000 1560. 00
BARRI CADE, 111A | | |
0079 801- 06606 16. 000 EACH 140. 00000 2240. 00| 140. 00000 2240. 00| 140. 00000 2240. 00
BARRI CADE, 1I11B | | |
0080 801- 06625 61.000 EACH 83. 00000 5063. 00| 83. 00000 5063. 00| 83. 00000 5063. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0081 801- 06640 82.000 EACH 110. 00000 9020. 00| 110. 00000 9020. 00| 110. 00000 9020. 00
CONSTRUCTI ON SIGN, A | | |
0082 801- 06710 135. 000 DAY | 22.00000 2970. 00| 30. 00000 4050. 00| 22.00000 2970. 00
FLASH NG ARROW SI GN | | |
0083 801- 06775 LUWP| 12945. 82000 12945. 82| 13200. 00000 13200. 00| 15655. 16000 15655. 16
MAI NTAI NI NG TRAFFI C | | |
0084 802-96097 60. 000 EACH 15. 00000 900. 00| 25. 00000 1500. 00| 2.21000 132. 60
SHEAR CONNECTCOR | | |
0085 808-01184 130.000 m | 0. 89000 115. 70| 0. 89000 115. 70| 0. 89000 115.70
LINE, PAINT, BROKEN, YELLON 125 mm | | |
0086 808-06713 1456.000 m | 0. 89000 1295. 84| 0. 89000 1295. 84| 0. 89000 1295. 84
LINE, PAINT, SCLID, WH TE, 100 mm | | |
0087 808-06714 943.000 m | 0. 89000 839. 27| 0. 89000 839. 27| 0. 89000 839. 27
LINE, PAINT, SOLID, YELLOWN 100 nm | | |
0088 603- 06040 286.000 m | 25. 70000 7350. 20| 27. 00000 7722. 00| 25. 70000 7350. 20
FENCE, FARM FI ELD, 1190 mm | | |
0089 603-92636 75.000 m | 24. 00000 1800. 00| 30. 00000 2250. 00| 24. 00000 1800. 00
FENCE, CHAIN LINK, 1830 nm, TEMPORARY | [ |
0090 603-01891 12.000 EACH 265. 00000 3180. 00| 300. 00000 3600. 00| 265. 00000 3180. 00
FENCE GATE, CHAIN LINK, SECURITY, 1820 | | |
mm X 3.7 m | | |
SECTI ON TOTALS | $ 1,546,817. 12| $ 1,738,738.43| $ 1,792,242.33
.......................................... e T I .

CONTRACT TOTALS [ $ 1,546,817. 12| $ 1,738,738.43| $ 1,792,242.33
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ENG NEER S ESTI MATE: $ 1, 823, 718. 00 RQUTE : |-80/90
CALL ORDER . 531 CONTRACT I D : BT-23359-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : TOLL ROAD DI VI SI ON

SET- AS| DE :

| (4) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON (3) AND BRI DGE PAI NTI NG (5)

I
0001 105-01925 3.000 M3S | 750. 00000 2250. 00|

FIELD OFFICE, 51.1 n2 | [
0002 105- 06845 LUMP|  10000. 00000 10000. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUWP|  110000. 00000 110000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  10000. 00000 10000. 00|
CLEARI NG RI GHT OF WAY STRUCTURE NO 1 | |
0005 201- 52370 LUMP|  10000. 00000 10000. 00|
CLEARI NG RI GHT OF WAY STRUCTURE NO 2 | |
0006 201- 52370 LUMP|  10000. 00000 10000. 00|
CLEARI NG RI GHT OF WAY STRUCTURE NO 3 | |
0007 202- 02241 1507.000 m | 9. 30000 14015. 10|
GUARDRAI L, REMOVE | |
0008 202- 51328 LUMP|  150000. 00000 150000. 00|

I

|

I

|

I

|

I

|

I

|

I

:

I

|

PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STRUCTURE NO 1 | | |
0009 202- 51328 LUMP|  125000. 00000 125000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STRUCTURE NO 2 | | |
0010 202-51328 LUMP|  125000. 00000 125000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STRUCTURE NO 3 | | |
I

I

I

I

I

I

I

I

I

I

I

I

I

|

I

I

0011 202- 60820 10206.000 n2 | 0. 01000 102. 06
SURFACE M LLI NG ASPHALT | |
0012 303- 60900 42.000 My | 40. 00000 1680. 00|
COMPACTED AGGREGATE FCR BASE, 0 | |
0013 406- 05521 15954.000 n2 | 0. 05000 797. 70|
ASPHALT FOR TACK COAT | |
0014 501- 05090 112.000 n2 | 75. 00000 8400. 00|
CEMENT CONCRETE PAVEMENT, REI NFORCED, | |
250 | |
0015 601-01522 12.000 EACH 1350. 00000 16200. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | |
0016 601- 06037 12.000 EACH 610. 00000 7320. 00|
GUARDRAI L END TREATMENT, | | |
0017 601- 06233 6.000 EACH 6800. 00000 40800. 00
| MPACT ATTENUATOR, ED, W, 110 knih | |
0018 601- 94689 6.000 EACH 3250. 00000 19500. 00|

GUARDRAI L END TREATMENT, GS | |
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ENG NEER S ESTI MATE: $ 1, 823, 718. 00 RQUTE : |-80/90
CALL ORDER . 531 CONTRACT I D : BT-23359-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : TOLL ROAD DI VI SI ON
SET- AS| DE :
| (4) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0019 601-99105 1289.000 m | 31. 00000 39959. 00|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0020 601-99123 6. 000 EACH 1850. 00000 11100. 00| |
GUARDRAI L TRANSI TI ON, GP | [ [
0021 602-06729 176. 000 EACH 6. 60000 1161. 60| |
BARRI ER DELI NEATOR | | [
0022 603- 06045 425.000 m | 39. 00000 16575. 00| |
FENCE, CHAIN LINK, 1220 nm | [ [
0023 610- 05527 2537.000 My | 65. 00000 164905. 00| |
HVA FOR APPROACHES [ [ [
0024 616- 02320 4404.000 n2 | 4. 00000 17616. 00| |
GEOTEXTI LES | [ [
0025 616- 06405 3810.000 My | 24. 00000 91440. 00| |
R PRAP, REVETMENT | [ |
0026 619- 02508 LUWP| 11000. 00000 11000. 00| |
ENCAPSULATE STEEL BRI DGE STRUCTURE NO 2 | | |
0027 619- 02508 LUWP| 11000. 00000 11000. 00| |
ENCAPSULATE STEEL BRI DGE STRUCTURE NO 3 | | |
0028 619-51859 LUWP| 10000. 00000 10000. 00| |
PAI NT STEEL BRI DGE , STRUCTURE NO 1 | | |
0029 619-51859 LUWP| 10000. 00000 10000. 00| |
PAI NT STEEL BRI DGE , STRUCTURE NO 4 | | |
0030 619-51859 LUWP| 10000. 00000 10000. 00| |
PAI NT STEEL BRI DGE , STRUCTURE NO 5 | | |
0031 619-51859 LUWP| 9500. 00000 9500. 00| |
PAI NT STEEL BRI DGE , STRUCTURE NO 6 | | |
0032 619-51859 LUWP| 9500. 00000 9500. 00| |
PAI NT STEEL BRI DGE , STRUCTURE NO 7 | | |
0033 619-51859 LUWP| 9500. 00000 9500. 00| |
PAI NT STEEL BRI DGE , STRUCTURE NO 8 | | |
0034 619-61000 LUWP| 20000. 00000 20000. 00| |
CLEAN STEEL BRI DGE , STRUCTURE NO 1 | | |
0035 619- 61000 LUWP| 11000. 00000 11000. 00| |
CLEAN STEEL BRI DGE , STRUCTURE NO. 2 | | |
0036 619- 61000 LUWP| 11000. 00000 11000. 00| |
CLEAN STEEL BRI DGE , STRUCTURE NO. 3 | | |
0037 619-61000 LUWP| 19000. 00000 19000. 00| |
CLEAN STEEL BRIDGE , STRUCTURE NO. 4 | | |
0038 619- 61000 LUWP| 19000. 00000 19000. 00| |
CLEAN STEEL BRI DGE , STRUCTURE NO. 5 | | |
0039 619- 61000 LUWP| 18000. 00000 18000. 00| |
CLEAN STEEL BRIDGE , STRUCTURE NO. 6 | | [



ENG NEER S ESTI MATE: $ 1, 823, 718. 00
CALL CRDER : 531
LETTI NG DATE : 02/22/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STR CT :

BT-23359-A
TALL RCAD DI VI SI ON

DATE : 03/01/00
PAGE : 531 -8

RCQUTE : 1-80/90
COUNTI ES : LAGRANGE

| (4) 35-1212938

| ATLAS EXCAVATI NG,

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

0040 619- 61000 LUVP|
CLEAN STEEL BRI DGE , STRUCTURE NO. 7
0041 619- 61000 LUVP|
CLEAN STEEL BRI DGE , STRUCTURE NO. 8
0042 619- 93423 LUVP|
POLLUTI ON CONTROL , STRUCTURE NO. 1 |
0043 619- 93423 LUVP|
POLLUTI ON CONTROL , STRUCTURE NO. 2 |
0044 619- 93423 LUVP|
POLLUTI ON CONTROL , STRUCTURE NO. 3 |
0045 619- 93423 LUVP|
POLLUTI ON CONTROL , STRUCTURE NO. 4 |
0046 619- 93423 LUVP|
POLLUTI ON CONTROL , STRUCTURE NO. 5 |
0047 619- 93423 LUVP|
POLLUTI ON CONTROL , STRUCTURE NO. 6 |
0048 619- 93423 LUVP|
POLLUTI ON CONTROL , STRUCTURE NO. 7 |
0049 619- 93423 LUVP|
POLLUTI ON CONTROL , STRUCTURE NO. 8 |
0050 621-06575 253.000 n2 |
SODDI NG, NURSERY |
0051 702- 51005 30.000 n8 |
CONCRETE, A, SUBSTRUCTURE |
0052 702-51110 1044.000 kg |
GRATES, BASINS, AND FI TTINGS, CAST | RON |
0053 702- 51863 204.000 EACH|
FI ELD DRI LLED HOLE | N CONCRETE |
0054 703- 51032 82491.000 kg |
REI NFORCI NG STEEL, EPOXY COATED
0055 703- 97703 120.000 EACH
THREADED BAR SPLI CE, EPOXY COATED |
0056 704- 51006 430.600 n8 |
CONCRETE, C, SUPERSTRUCTURE, MODI FI ED
0057 706- 05734 12.000 EACH
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT |
0058 706- 51020 131.200 n8 |
CONCRETE, C, RAILING |
0059 708- 51814 15.000 n2 |
WELDED STEEL W RE FABRI C |
0060 709-51821 LUVP|

SURFACE SEAL , STRUCTURE NO 1 |

UNI'T PR CE

17000.
18000.
5500.
5500.
5500.
5500.
5500.
5500.
5500.
5500.
8.

850.
4.

12.

1.

17.
450.
1350.
250.
37.

5000.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

40000

00000

55000

00000

00000

00000

00000

00000

00000

I NC.

ANOUNT]|

5500.

5500.

5500.

2024.

25500.

4593.

2448.

127861.

2040.

193770.

16200.

32800.

555.

5000.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 531 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 823, 718. 00 RQUTE : |-80/90
CALL ORDER . 531 CONTRACT I D : BT-23359-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : TOLL ROAD DI VI SI ON

SET- AS| DE :

| (4) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0061 709-51821 LUVP| 4500. 00000 4500. 00| |
SURFACE SEAL , STRUCTURE NO 2 | | |
0062 709- 51821 LUVP| 4500. 00000 4500. 00| |
SURFACE SEAL STRUCTURE NO. 3 | | |
0063 710- 51870 15.000 n2 | 900. 00000 13500. 00| |
REPOI NTI NG MASONRY | N STRUCTURES | | |
0064 711-51877 LUMP|  16000. 00000 16000. 00| |
JACKI NG AND SUPPORTI NG BEAMS STRUCTURE | | |
NO 1 | | |
0065 711-51877 LUMP|  17000. 00000 17000. 00| |
JACKI NG AND SUPPORTI NG BEAVS STRUCTURE | | |
NO 2 I I I
0066 711-51877 LUMP|  17000. 00000 17000. 00| |
JACKI NG AND SUPPORTI NG BEAMS STRUCTURE | | |
NO 3 I I I
0067 715-01662 105.000 m | 65. 00000 6825. 00| |
Pl PE CLEANING, 300mm TO 1200mm DI A | | |
0068 719- 94999 12.000 m | 165. 00000 1980. 00| |
DRAIN PI PE, PVC, 150 nm, SCHEDULE 40 | | |
0069 724-51925 144.000 m | 290. 00000 41760. 00| |
STRUCTURAL EXPANSI ON JO NT, SS | | |
0070 726- 93524 56.000 EACH 850. 00000 47600. 00| |
BEARI NG ASSEMBLY, | | | |
0071 726- 96576 56.000 EACH 900. 00000 50400. 00| |
BEARI NG ASSEMBLY, FI XED | | |
0072 728-98377 LUVP| 9000. 00000 9000. 00| |
MASONRY COATI NG STRUCTURE NO 1 | | |
0073 728-98377 LUMP| 7500. 00000 7500. 00| |
MASONRY COATI NG STRUCTURE NO 2 | | |
0074 728-98377 LUMP| 7500. 00000 7500. 00| |
MASONRY COATI NG STRUCTURE NO 3 | | |
0075 801- 01093 12.000 EACH 1250. 00000 15000. 00| |
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0076 801- 04308 8.000 EACH 275. 00000 2200. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0077 801-06198 60.000 DAY | 325. 00000 19500. 00| |
PATROLLER | | |
0078 801- 06605 12.000 EACH 140. 00000 1680. 00| |
BARRI CADE, I11A | | |
0079 801- 06606 16.000 EACH 150. 00000 2400. 00| |
I

BARRI CADE, |11B | |



ENG NEER S ESTI MATE: $ 1, 823, 718. 00

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/01/00
PAGE : 531 -10

RCQUTE : 1-80/90

CALL ORDER : 531 CONTRACT I D : BT-23359-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : TOLL ROAD DI VI SI ON
SET- ASI DE :
| (4) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
0080 801- 06625 61. 000 EACH 100. 00000 6100. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0081 801- 06640 82.000 EACH 125. 00000 10250. 00| |
CONSTRUCTI ON SIGN, A | | |
0082 801-06710 135. 000 DAY | 20. 00000 2700. 00| |
FLASHI NG ARROW SI GN | | |
0083 801- 06775 LUMP|  221000. 00000 221000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0084 802-96097 60. 000 EACH 3. 20000 192. 00| |
SHEAR CONNECTOR | | |
0085 808-01184 130.000 m | 0. 70000 91. 00| |
LI NE, PAINT, BROKEN, YELLOWN 125 mm | | |
0086 808-06713 1456.000 m | 0. 70000 1019. 20| |
LI NE, PAINT, SCOLID, WHITE, 100 nm | | |
0087 808-06714 943.000 m | 0. 70000 660. 10| |
LI NE, PAINT, SOLID, YELLOW 100 mm | | |
0088 603- 06040 286.000 m | 27. 00000 7722. 00| |
FENCE, FARM FI ELD, 1190 nm | | |
0089 603- 92636 75.000 m | 25. 00000 1875. 00| |
FENCE, CHAIN LINK, 1830 nm, TEMPORARY | | |
0090 603-01891 12.000 EACH 285. 00000 3420. 00| |
FENCE GATE, CHAIN LINK, SECURI TY, 1820 | | |
mm X 3.7 m | | |
SECTI ON TOTALS | $ 2,214,987. 41| |

$ 2,214,987.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 541 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 3, 062, 702. 60 ROUTE : | -80/90
CALL ORDER : 541 CONTRACT D : BT-23535-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/22/00 10:00 AM DISTRICT  : TOLL ROAD DI VI SION
CONTRACT TIME : 11/18/00 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : NA
N A
N A
OTHERS
SET- ASI DE :

VENDOR RANKI NG :

PRESENT STRUCTURE, REMOVE PORTI ONS | |
STR NO 2

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1339168 LAPORTE CONSTRUCTI ON CO $ 2,560, 966.71 100. 0000%
2 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 2, 861,243.19 111. 7251%
3 35-1035114 SUPERI OR CONSTRUCTI ON CO $ 3,012, 296.56 117. 6234%
4 35-1057237 MOCOY, R L., INC $ 3,057,301.36 119. 3807%
| (1) 35-1339168 | (2) 35-1582109 | (3) 35-1035114
| LAPORTE CONSTRUCTI ON' CO | KANKAKEE VALLEY CONSTRUCTI ON| SUPERI CR CONSTRUCTI ON' CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105- 01925 6.000 M5 | 2188. 75000 13132. 50 1500. 00000 9000. 00| 1400. 00000 8400. 00
FIELD OFFICE, 51.1 n2 | |
0002 105- 06845 LUMP|  12813. 24000 12813.24|  14327. 26000 14327.26|  18800. 00000 18800. 00
CONSTRUCTI ON ENGI NEERI NG
0003 110- 01001 LUMP|  127400. 49000 127400. 49|  150000. 00000 150000. 00]  150000. 00000 150000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 2401. 73000 2401. 73| 1000. 00000 1000.00]  18000. 00000 18000. 00
CLEARI NG RI GHT OF WAY , STR NO 1 | |
0005 201- 52370 LUMP| 4698. 48000 4698. 48 1000. 00000 1000.00]  18000. 00000 18000. 00
CLEARI NG RI GHT OF WAY , STR NO 2 | |
0006 201- 52370 LUMP| 4698. 48000 4698. 48 1000. 00000 1000.00]  18000. 00000 18000. 00
CLEARI NG RI GHT OF WAY , STR NO 3 | |
0007 201-52370 LUMP| 4698. 48000 4698. 48 1000. 00000 1000.00]  18000. 00000 18000. 00
CLEARI NG RI GHT OF WAY , STR NO 4 | |
0008 201- 52370 LUMP| 4698. 48000 4698. 48 1000. 00000 1000.00]  18000. 00000 18000. 00
CLEARI NG R GHT OF WAY , STR NO 5 | |
0009 202- 02241 3476.000 m | 7. 60000 26417. 60| 7. 60000 26417. 60| 7. 60000 26417. 60
GUARDRAI L, REMOVE | |
0010 202-51328 LUMP|  40481. 00000 40481.00|  90000. 00000 90000. 00| 100000. 00000 100000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO 1 | [ |
0011 202-51328 LUMP|  28415. 95000 28415.95|  90000. 00000 90000. 00|  80000. 00000 80000. 00
I I
| I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

03/ 01/ 00
541 -2

ENG NEER S ESTI MATE: $ 3, 062, 702. 60 RQUTE : |-80/90
CALL ORDER . 541 CONTRACT I D : BT-23535-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : TOLL ROAD DI VI SI ON
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1582109 | (3) 35-1035114
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON] SUPERI OR CONSTRUCTI ON CO
LINE NO/ |ITEM CODE / ALT

| TEM DESCRI PTI ON
0012 202-51328
PRESENT STRUCTURE, REMOVE PORTI ONS |
STR NO 3 |
0013 202-51328 LUMP|
PRESENT STRUCTURE, REMOVE PORTI ONS |, |
STR NO 4 |
0014 202-51328 LUMP|
PRESENT STRUCTURE, REMOVE PORTI ONS |, |
STR NO 5 |
0015 202- 60820 17011.000 n2 |
SURFACE M LLING ASPHALT |
20.000 EACH

0016 202- 91385
I NLET, REMOVE |
0017 303-52308 80.000 My

COVPACTED AGGREGATE FOR BASE, 0, 53 |
0018 406- 05521 24539.000 n®
ASPHALT FOR TACK COAT

0019 601- 01522 20.000 EACH
GUARDRAI L TRANSI TI ON TYPE TGB |
0020 601- 01740 2.000 EACH
GUARDRAI L TERM NAL SYSTEM W BEAM |
CURVED, 4 |
0021 601- 06037 20.000 EACH
GUARDRAI L END TREATMENT, | |
0022 601- 06233 8.000 EACH
| MPACT ATTENUATOR, ED, W, 110 km h |
0023 601- 94689 10. 000 EACH|
GUARDRAI L END TREATMENT, CS |
0024 601- 94690 2.000 EACH
GUARDRAI L END TREATMENT, N5 |
0025 601- 99105 2691.000 m |
GUARDRAI L, WBEAM 1.905 m SPACI NG |
0026 601-99108 236.000 m |

GUARDRAI L, W BEAM DOUBLE FACED, 1.905 |
m SPACI NG
0027 601-99123
GUARDRAI L TRANSI TI ON, GP
0028 602-06729
BARRI ER DELI NEATOR |
0029 603-06045 763.000 m |
FENCE, CHAIN LINK, 1220 nmm

I
12.000 EACH

|
318.000 EACH

28134

28415

28134

179.

50

1125

1625

525

6400

3025

3025

28

49.

1725

38

UNI'T PR CE

00000

00000

00000

. 25000

29000

25000

. 04000

00000

00000

00000

00000

00000

00000

25000

25000

. 00000

. 00000

00000

I
ANOUNT]|

UNI T PRI CE AMOUNT|  UNIT PRI CE
28134. 00| 90000. 00000 90000. 00| 80000. 00000
| I
28415.00I 90000. 00000 QOOO0.00I 80000. 00000
| |
28134.00{ 90000. 00000 QOOO0.00I 80000. 00000
| I
4252.75I 0. 50000 8505.50I 0. 50000
3585.80; 279. 00000 5580.00I 215. 00000
4020.00: 14. 81000 1184.80I 22. 00000
981.56; 0. 04000 981.56I 0. 04000
22500.00J 1125. 00000 22500.00I 1125. 00000
3250.00, 1625. 00000 3250.00I 1625. 00000
| I
10500.00= 525. 00000 10500.00I 525. 00000
51200.00; 6400. 00000 51200.00I 6400. 00000
30250.00I 3025. 00000 30250.00I 3025. 00000
6050.00; 3025. 00000 6050.00I 3025. 00000
76020.75: 28. 25000 76020.75I 28. 25000
11623.00; 49. 25000 11623.00I 49. 25000
I I
20700.00; 1725. 00000 20700.00I 1725. 00000
1590.00; 11. 06000 3517.08I 6. 25000
28994.00; 38. 00000 28994.00I 38. 00000

80000. 00

8505. 50

4300. 00

1760. 00

981. 56

22500. 00

3250. 00

10500. 00

51200. 00

30250. 00

6050. 00

76020. 75

11623. 00

20700. 00

1987. 50

28994. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 541 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 062, 702. 60 RQUTE : |-80/90
CALL ORDER . 541 CONTRACT I D : BT-23535-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : TOLL ROAD DI VI SI ON
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1582109 | (3) 35-1035114
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON] SUPERI OR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eaeaeao
0030 610- 05527 4795.000 My | 30. 14000 144521. 30| 35. 50000 170222. 50| 43. 00000 206185. 00
HVA FOR APPROACHES | | [
0031 610- 06257 217.000 n2 | 112. 05000 24314. 85| 58. 94000 12789. 98| 63. 00000 13671. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0032 616-02320 8920.000 n2 | 2. 45000 21854. 00| 2. 19000 19534. 80| 1. 75000 15610. 00
GEOTEXTI LES | | |
0033 616- 06405 7730.000 My | 19. 57000 151276. 10| 18. 61000 143855. 30| 22. 00000 170060. 00
RI PRAP, REVETNMENT | | |
0034 619-51859 LUWP| 14517. 00000 14517. 00| 18000. 00000 18000. 00| 18000. 00000 18000. 00
PAINT STEEL BRIDGE , STR NO 1 | | |
0035 619-51859 LUWP| 7381. 00000 7381. 00| 10000. 00000 10000. 00| 10000. 00000 10000. 00
PAI NT STEEL BRIDGE , STR NO 2 | | |
0036 619-51859 LUWP| 8812. 00000 8812. 00| 10000. 00000 10000. 00| 10000. 00000 10000. 00
PAI NT STEEL BRIDGE , STR NO 3 | | [
0037 619-51859 LUWP| 9359. 00000 9359. 00| 10000. 00000 10000. 00| 10000. 00000 10000. 00
PAI NT STEEL BRIDGE , STR NO 4 | | [
0038 619-51859 LUWP| 9376. 00000 9376. 00| 10000. 00000 10000. 00| 10000. 00000 10000. 00
PAINT STEEL BRIDGE , STRNO 5 | | [
0039 619- 61000 LUWP| 27424. 60000 27424. 60| 29000. 00000 29000. 00| 29000. 00000 29000. 00
CLEAN STEEL BRIDGE , STR NO 1 | [ [
0040 619- 61000 LUWP| 15761. 00000 15761. 00| 14000. 00000 14000. 00| 14000. 00000 14000. 00
CLEAN STEEL BRIDGE , STR NO 2 | [ [
0041 619- 61000 LUWP| 17623. 00000 17623. 00| 26000. 00000 26000. 00| 25000. 00000 25000. 00
CLEAN STEEL BRIDGE , STR NO 3 | [ [
0042 619-61000 LUMP| 19717. 00000 19717. 00| 26000. 00000 26000. 00| 25000. 00000 25000. 00
CLEAN STEEL BRIDGE , STR NO 4 | | [
0043 619-61000 LUMP| 19752. 00000 19752. 00| 26000. 00000 26000. 00| 24000. 00000 24000. 00
CLEAN STEEL BRIDGE , STR NO 5 | | [
0044 619-93423 LUMP| 1000. 00000 1000. 00| 4000. 00000 4000. 00| 4000. 00000 4000. 00
POLLUTI ON CONTROL , STR NO 1 | | |
0045 619-93423 LUMP| 1000. 00000 1000. 00| 3000. 00000 3000. 00| 3000. 00000 3000. 00
POLLUTI ON CONTROL , STR NO 2 | | |
0046 619-93423 LUMP| 1000. 00000 1000. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00
POLLUTI ON CONTROL , STR NO 3 | | |
0047 619-93423 LUMP| 1000. 00000 1000. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00
POLLUTI ON CONTROL , STR NO 4 | | |
0048 619-93423 LUVP| 1000. 00000 1000. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00
POLLUTI ON CONTROL , STR NO 5 | | |
0049 621- 06575 500.000 n2 | 11. 85000 5925. 00| 11. 85000 5925. 00| 11. 85000 5925. 00

SODDI NG,  NURSERY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PACGE : 541 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 062, 702. 60 ROUTE : | -80/90
CALL ORDER : 541 CONTRACT I D : BT-23535-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/22/00 10:00 AM DI STR CT : TOLL RQOAD DI VI SI ON
SET- ASI DE :
| (1) 35-1339168 | (2) 35-1582109 | (3) 35-1035114
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| SUPERI OR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0050 702- 51005 100.400 n8 | 369. 46000 37093. 78| 438. 73000 44048. 49| 800. 00000 80320. 00
CONCRETE, A, SUBSTRUCTURE | | |
0051 702-51110 2089.000 kg | 7. 02000 14664. 78| 5. 00000 10445. 00| 5. 50000 11489. 50
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |
0052 702-51863 548.000 EACH| 6. 17000 3381. 16| 7.56000 4142. 88| 10. 50000 5754. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0053 703-51032 154579.000 kg | 1. 04000 160762. 16| 1. 22000 188586. 38| 1. 40000 216410. 60
REI NFORCI NG STEEL, EPOXY COATED | |
0054 703-97703 228.000 EACH 10. 02000 2284. 56| 11. 33000 2583. 24| 19. 00000 4332.00
THREADED BAR SPLI CE, EPOXY COATED | | |
0055 704- 51006 841.700 n8 | 688. 72000 579695. 62| 531. 69000 447523, 47| 500. 00000 420850. 00
CONCRETE, C, SUPERSTRUCTURE, MODIFIED | | |
0056 706- 05734 20.000 EACH| 1200. 00000 24000. 00| 1000. 00000 20000. 00| 1300. 00000 26000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBT | |
0057 706-51020 235.600 n8 | 365. 75000 86170. 70| 420. 00000 98952. 00| 406. 00000 95653. 60
CONCRETE, C, RAILING | | |
0058 708- 51806 40.000 n2 | 600. 00000 24000. 00| 388. 58000 15543. 20| 300. 00000 12000. 00
REPO NTI NG MASONRY | | |
0059 708-51814 40.000 n2 | 35. 00000 1400. 00| 17. 41000 696. 40| 35. 00000 1400. 00
WELDED STEEL W RE FABRI C | | |
0060 709-51821 LUWP| 5308. 12000 5308. 12| 8320. 00000 8320. 00| 7320. 00000 7320. 00
SURFACE SEAL , STR NO 1 | | |
0061 709-51821 LUWP| 3560. 12000 3560. 12| 3900. 00000 3900. 00| 3900. 00000 3900. 00
SURFACE SEAL , STR NO 2 | | |
0062 709-51821 LUWP| 3598. 12000 3598. 12| 3835. 00000 3835. 00| 3835. 00000 3835. 00
SURFACE SEAL , STR NO 3 | | |
0063 709-51821 LUWP| 3712. 12000 3712. 12| 4030. 00000 4030. 00| 4030. 00000 4030. 00
SURFACE SEAL , STR NO 4 | | |
0064 709-51821 LUWP| 3712. 12000 3712. 12| 4030. 00000 4030. 00| 4030. 00000 4030. 00
SURFACE SEAL , STR NO 5 | | |
0065 711-51877 LUWVP| 8250. 00000 8250. 00| 18536. 80000 18536.80|  26950. 00000 26950. 00
JACKI NG AND SUPPORTI NG BEAMS , STR NO 1 | | |
0066 711-51877 LUWVP| 6875. 00000 6875. 00| 18536. 80000 18536. 80| 16450. 00000 16450. 00
JACKI NG AND SUPPORTI NG BEAMS , STR NO 2 | | |
0067 711-51877 LUWVP| 6875. 00000 6875. 00| 18536. 80000 18536. 80| 16450. 00000 16450. 00
JACKI NG AND SUPPORTI NG BEAMS , STR NO 3 | | |
0068 711-51877 LUWVP| 6875. 00000 6875. 00| 18536. 80000 18536. 80| 16450. 00000 16450. 00
JACKI NG AND SUPPORTI NG BEAVS , STR NO 4 | | |
0069 711-51877 LUWVP| 6875. 00000 6875. 00| 18536. 80000 18536. 80| 16450. 00000 16450. 00
JACKI NG AND SUPPORTI NG BEAVS , STR NO 5 | | |
0070 715- 01662 466.000 m | 15. 25000 7106. 50| 12. 00000 5592. 00| 15. 50000 7223.00

Pl PE CLEANING 300nm TO 1200mm DI A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

03/ 01/ 00
541 -5

ENG NEER S ESTI MATE: $ 3, 062, 702. 60 RQUTE : |-80/90
CALL ORDER . 541 CONTRACT I D : BT-23535-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : TOLL ROAD DI VI SI ON
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1582109 | (3) 35-1035114
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON] SUPERI OR CONSTRUCTI ON CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0071 715-91361 56.000 m | 106. 28000 5951. 68| 66. 41000 3718. 96| 94. 00000 5264. 00
PIPE, PVC, 150 nm | | |
0072 724-51925 299.000 m | 329. 57000 98541. 43| 321. 36000 96086. 64| 350. 00000 104650. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0073 726-93524 89. 000 EACH 731. 00000 65059. 00| 778. 93000 69324. 77| 561. 00000 49929. 00
BEARI NG ASSEMBLY, | | | [
0074 726-96576 89. 000 EACH 1000. 00000 89000. 00| 1021. 12000 90879. 68| 1210. 00000 107690. 00
BEARI NG ASSEMBLY, FI XED | | [
0075 728-98377 LUWP| 3000. 00000 3000. 00| 11200. 00000 11200. 00| 10545. 00000 10545. 00
MASONRY COATING , STR NO 1 | | |
0076 728-98377 LUWP| 3000. 00000 3000. 00| 5936. 00000 5936. 00| 5589. 00000 5589. 00
MASONRY COATI NG , STR NO 2 | | |
0077 728-98377 LUWP| 3000. 00000 3000. 00| 5840. 00000 5840. 00| 5498. 00000 5498. 00
MASONRY COATING , STR NO 3 | | |
0078 728-98377 LUVP| 3000. 00000 3000. 00| 6080. 00000 6080. 00| 5724. 00000 5724. 00
MASONRY COATING , STR NO 4 | | [
0079 728-98377 LUVP| 3000. 00000 3000. 00| 6080. 00000 6080. 00| 5724. 00000 5724. 00
MASONRY COATING , STR NO 5 | | [
0080 801-01093 20.000 EACH 1100. 00000 22000. 00| 1100. 00000 22000. 00| 1100. 00000 22000. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0081 801-04308 12. 000 EACH 239. 00000 2868. 00| 239. 00000 2868. 00| 239. 00000 2868. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0082 801-06198 100. 000 DAY | 653. 65000 65365. 00| 282. 04000 28204. 00| 250. 00000 25000. 00
PATROLLER | | |
0083 801- 06605 18. 000 EACH 130. 00000 2340. 00| 130. 00000 2340. 00| 130. 00000 2340. 00
BARRI CADE, |11A | | |
0084 801- 06606 17.000 EACH 140. 00000 2380. 00| 140. 00000 2380. 00| 140. 00000 2380. 00
BARRI CADE, |11B | | |
0085 801- 06625 70.000 EACH 83. 00000 5810. 00| 83. 00000 5810. 00| 83. 00000 5810. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0086 801-06640 128. 000 EACH 110. 00000 14080. 00| 110. 00000 14080. 00| 110. 00000 14080. 00
CONSTRUCTI ON SI GN, A | | |
0087 801- 06645 5.000 EACH 50. 00000 250. 00| 50. 00000 250. 00| 50. 00000 250. 00
CONSTRUCTI ON SI G\, B | | |
0088 801-06710 225.000 DAY | 22. 00000 4950. 00| 22. 00000 4950. 00| 22. 00000 4950. 00
FLASHI NG ARROW S| GN | | |
0089 801-06775 LUWP| 13547. 65000 13547. 65| 15000. 00000 15000. 00| 8560. 00000 8560. 00
MAI NTAI NI NG TRAFFI C | | [
0090 802-96097 100. 000 EACH| 8. 00000 800. 00| 2.21000 221. 00| 5. 00000 500. 00

SHEAR CONNECTOR



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 541 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 062, 702. 60 RQUTE : 1-80/90
CALL ORDER . 541 CONTRACT I D : BT-23535-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : TOLL ROAD DI VI SI ON
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1582109 | (3) 35-1035114
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON] SUPERI OR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0091 808-01184 289.000 m | 0. 89000 257. 21| 0. 89000 257. 21| 0. 89000 257.21
LINE, PAINT, BROKEN, YELLON 125 mm | | |
0092 808-06713 3058.000 m | 0. 89000 2721. 62| 0. 89000 2721. 62| 0. 89000 2721. 62
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0093 808-06714 1908.000 m | 0. 89000 1698. 12| 0. 89000 1698. 12| 0. 89000 1698. 12
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0094 603- 06040 430.000 m | 25. 70000 11051. 00| 25. 70000 11051. 00| 26. 00000 11180. 00
FENCE, FARM FIELD, 1190 nm | | [
0095 603- 92636 125.000 m | 25. 00000 3125. 00| 25. 00000 3125. 00| 28. 00000 3500. 00
FENCE, CHAIN LI NK, 1830 nm, TEMPCORARY | | |
0096 603-01891 20.000 EACH 265. 00000 5300. 00| 265. 00000 5300. 00| 280. 00000 5600. 00

FENCE GATE, CHAIN LINK, SECURITY, 1820 | | |
m X 3.7 m | | |
SECTI ON TOTALS | $ 2,560, 966. 71 $ 2, 861,243. 19| $ 3,012, 296. 56

CONTRACT TOTALS | $ 2,560,966. 71| $ 2,861, 243. 19| $ 3,012, 296.56




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 541 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 062, 702. 60 RQUTE : |-80/90
CALL ORDER . 541 CONTRACT I D : BT-23535-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : TOLL ROAD DI VI SI ON

SET- AS| DE :

| (4) 35-1057237 | |
| MCOOY, R L., INC | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I |

0001 105-01925 6.000 NOS | 2000. 00000 12000. 00| |
FIELD OFFICE, 51.1 n2 | [ |
0002 105- 06845 LUMP|  18000. 00000 18000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  150000. 00000 150000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 5000. 00000 5000. 00| |
CLEARI NG RI GHT OF WAY , STR NO 1 | [ |
0005 201- 52370 LUMP| 5000. 00000 5000. 00| |
CLEARI NG RI GHT OF WAY , STR NO 2 | [ |
0006 201- 52370 LUMP| 5000. 00000 5000. 00| |
CLEARI NG RI GHT OF WAY , STR NO 3 | [ |
0007 201- 52370 LUMP| 5000. 00000 5000. 00| |
CLEARI NG RI GHT OF WAY , STR NO 4 | [ |
0008 201- 52370 LUMP| 5000. 00000 5000. 00| |
CLEARI NG RI GHT OF WAY , STR NO 5 | [ |
0009 202- 02241 3476.000 m | 7. 60000 26417. 60| [
GUARDRAI L, REMOVE | | |
0010 202-51328 LUMP|  165000. 00000 165000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO 1 | [ |
0011 202-51328 LUMP|  145000. 00000 145000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO 2 | [ |
0012 202-51328 LUMP|  145000. 00000 145000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO 3 | [ |
0013 202- 51328 LUMP|  145000. 00000 145000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO 4 | [ |
0014 202-51328 LUMP|  145000. 00000 145000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO 5 | [ |
0015 202- 60820 17011.000 n2 | 0. 25000 4252. 75| |
SURFACE M LLING ASPHALT | | |
0016 202- 91385 20.000 EACH 200. 00000 4000. 00| |
I NLET, REMOVE | | |
0017 303- 52308 80.000 My | 18. 00000 1440. 00| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |



ENG NEER S ESTI MATE: $ 3, 062, 702. 60

CALL CRDER : 541

LETTI NG DATE : 02/22/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STR CT

TABULATI ON CF BI DS

ID: BT-23535-A
: TALL ROAD DI VI SI ON

DATE : 03/01/00
PAGE : 541 -8

RCQUTE : 1-80/90
COUNTI ES : LAGRANGE

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0018 406- 05521 24539. 000
ASPHALT FOR TACK COAT

0019 601-01522 20. 000
GUARDRAI L TRANSI TI ON TYPE TGB

0020 601-01740 2. 000

GUARDRAI L TERM NAL SYSTEM W BEAM
CURVED, 4

| (4) 35-1057237
| MCOOY, R L., INC

EACH|

I
EACH|

I
EACH|

m |

m |

ng

0021 601-06037 20. 000
GUARDRAI L END TREATMENT, |

0022 601-06233 8. 000
| MPACT ATTENUATOR, ED, WL, 110 knih

0023 601- 94689 10. 000
GUARDRAI L END TREATMENT, OS

0024 601-94690 2. 000
GUARDRAI L END TREATMENT, Ms

0025 601-99105 2691. 000
GUARDRAI L, WBEAM 1.905 m SPACI NG

0026 601-99108 236. 000
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 |
m SPACI NG

0027 601-99123 12. 000
GUARDRAI L TRANSI TI ON, GP

0028 602-06729 318. 000
BARRI ER DELI NEATOR

0029 603-06045 763. 000
FENCE, CHAIN LI NK, 1220 mm

0030 610-05527 4795. 000
HVA FCR APPROACHES

0031 610-06257 217.000
REI NFORCED CONCRETE BRI DGE APPROACH,
250 mMm

0032 616- 02320 8920. 000
GEOTEXTI LES

0033 616- 06405 7730. 000

RI PRAP, REVETMENT
0034 619-51859

PAINT STEEL BRIDGE , STR NO 1
0035 619-51859

PAI'NT STEEL BRIDGE , STR NO 2
0036 619-51859

PAI'NT STEEL BRIDGE , STR NO 3

My

LUMP|

I
LUVP|

I
LUMP|
I

UNI'T PR CE

1125.

1625.

525.

6400.

3025.

3025.

28.

49.

1725.

6.

38.

35.

75.

2

18.

18000.

10000.

12000.

00000

00000

00000

00000

25000

25000

00000

25000

00000

50000

00000

. 00000

00000

00000

00000
00000

ANOUNT]|

22500.

3250.

10500.

51200.

30250.

6050.

76020.

11623.

20700.

1987.

28994.

170222.

16275.

17840.

139140.

18000.

10000.

12000.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 541 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 062, 702. 60 RQUTE : |-80/90
CALL ORDER . 541 CONTRACT I D : BT-23535-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : TOLL ROAD DI VI SI ON

SET- AS| DE :

| (4) 35-1057237 | |
| MCOOY, R L., INC | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0037 619- 51859 LUMP|  12000. 00000 12000. 00| |
PAINT STEEL BRIDGE , STR NO 4 | | |
0038 619- 51859 LUMP|  12000. 00000 12000. 00| |
PAINT STEEL BRIDGE , STR NO 5 | [ [
0039 619- 61000 LUMP|  35000. 00000 35000. 00| |
CLEAN STEEL BRIDGE , STR NO 1 | [ [
0040 619- 61000 LUMP|  20000. 00000 20000. 00| |
CLEAN STEEL BRIDGE , STR NO 2 | [ [
0041 619- 61000 LUMP|  23000. 00000 23000. 00| |
CLEAN STEEL BRIDGE , STR NO 3 | [ [
0042 619- 61000 LUMP|  25000. 00000 25000. 00| |
CLEAN STEEL BRIDGE , STR NO 4 | [ [
0043 619- 61000 LUMP|  25000. 00000 25000. 00| |
CLEAN STEEL BRIDGE, STRNO 5 | | |
0044 619- 93423 LUMP| 1000. 00000 1000. 00| |
POLLUTI ON CONTROL , STR NO 1 | | |
0045 619- 93423 LUMP| 1000. 00000 1000. 00| |
POLLUTI ON CONTROL , STR NO 2 | | |
0046 619- 93423 LUMP| 1000. 00000 1000. 00| |
POLLUTI ON CONTROL , STR NO 3 | | |
0047 619- 93423 LUMP| 1000. 00000 1000. 00| |
POLLUTI ON CONTROL , STR NO 4 | | |
0048 619- 93423 LUMP| 1000. 00000 1000. 00| |
POLLUTI ON CONTROL , STR NO 5 | | |
0049 621- 06575 500.000 n2 | 17. 50000 8750. 00| |
SODDI NG, NURSERY | [ |
0050 702- 51005 100.400 n8 | 450. 00000 45180. 00| [
CONCRETE, A, SUBSTRUCTURE | | |
0051 702-51110 2089.000 kg | 6. 00000 12534. 00| |
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0052 702- 51863 548. 000 EACH| 9. 00000 4932. 00| |
FI ELD DRI LLED HOLE | N CONCRETE [ | |
0053 703- 51032 154579.000 kg | 1. 25000 193223. 75| [
REI NFORCI NG STEEL, EPOXY COATED | | |
0054 703- 97703 228.000 EACH 15. 00000 3420. 00| |
THREADED BAR SPLI CE, EPOXY COATED | | |
0055 704- 51006 841.700 n8 | 450. 00000 378765. 00| |
CONCRETE, C, SUPERSTRUCTURE, MODI FIED | | |
0056 706- 05734 20.000 EACH 1300. 00000 26000. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBT | [ |
0057 706- 51020 235.600 n8 | 405. 59000 95557. 00| |
|

CONCRETE, C, RAILING | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 541 -10
TABULATI ON COF BI DS
ENG NEER S ESTI MATE: $ 3, 062, 702. 60 ROUTE : 1-80/90
CALL ORDER : 541 CONTRACT I D : BT-23535-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : TOLL ROAD DI VI SION
SET- ASI DE :
| (4) 35-1057237 | |
| MOCOY, R L., INC | |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
0058 708-51806 40.000 n2 | 600. 00000 24000. 00| |
REPQ NTI NG MASONRY | |
0059 708-51814 40.000 n2 | 35. 00000 1400. 00| |
VELDED STEEL W RE FABRI C | | |
0060 709-51821 LUVP| 5000. 00000 5000. 00| |
SURFACE SEAL , STR NO 1 | | |
0061 709-51821 LUVP| 5000. 00000 5000. 00| |
SURFACE SEAL , STR NO 2 | | |
0062 709-51821 LUVP| 5000. 00000 5000. 00| |
SURFACE SEAL , STR NO 3 | | |
0063 709-51821 LUVP| 5000. 00000 5000. 00| |
SURFACE SEAL , STR NO 4 | | |
0064 709-51821 LUVP| 5000. 00000 5000. 00| |
SURFACE SEAL , STR NO 5 | | |
0065 711-51877 LUMP| 16000. 00000 16000. 00| |
JACKI NG AND SUPPORTI NG BEAMS , STR NO 1 | | |
0066 711-51877 LUMP| 12000. 00000 12000. 00| |
JACKI NG AND SUPPORTI NG BEAMS , STR NO 2 | | |
0067 711-51877 LUMP| 12000. 00000 12000. 00| |
JACKI NG AND SUPPORTI NG BEAMS , STR NO 3 | | |
0068 711-51877 LUMP| 12000. 00000 12000. 00| |
JACKI NG AND SUPPORTI NG BEAMS , STR NO 4 | | |
0069 711-51877 LUMP| 12000. 00000 12000. 00| |
JACKI NG AND SUPPORTI NG BEAMS , STR NO 5 | | |
0070 715-01662 466.000 m | 20. 00000 9320. 00| |
Pl PE CLEANING 300nm TO 1200nm DI A | | |
0071 715-91361 56.000 m | 15. 00000 840. 00| |
Pl PE, PVC, 150 nm | | |
0072 724-51925 299.000 m | 300. 00000 89700. 00| |
STRUCTURAL EXPANSI ON JO NT, SS | | |
0073 726-93524 89.000 EACH 650. 00000 57850. 00| |
BEARI NG ASSEMBLY, | | | |
0074 726-96576 89.000 EACH 950. 00000 84550. 00| |
BEARI NG ASSEMBLY, FI XED | | |
0075 728-98377 LUVP| 5000. 00000 5000. 00| |
MASONRY COATING , STR NO 1 | | |
0076 728-98377 LUVP| 5000. 00000 5000. 00| |
MASONRY COATI NG , STR NO 2 | | |
0077 728-98377 LUVP| 5000. 00000 5000. 00| |
MASONRY COATING , STR NO 3 | | |
0078 728-98377 LUVP| 5000. 00000 5000. 00| |
MASONRY COATI NG , STR NO 4 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 541 -11
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 3, 062, 702. 60 RCQUTE : 1-80/90
CALL ORDER : 541 CONTRACT I D : BT-23535-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : TOLL ROAD DI VI SI ON
SET- ASI DE :
| (4) 35-1057237 [ |
| MCCOY, R L., INC | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
0079 728-98377 LUWP| 5000. 00000 5000. 00| |
MASONRY COATING , STR NO 5 | | |
0080 801-01093 20.000 EACH 1100. 00000 22000. 00| |
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0081 801- 04308 12.000 EACH 239. 00000 2868. 00| |
RCAD CLOSURE S| GN ASSEMBLY | [ |
0082 801-06198 100. 000 DAY | 250. 00000 25000. 00| |
PATROLLER | | |
0083 801- 06605 18.000 EACH 130. 00000 2340. 00| |
BARRI CADE, |11A | | |
0084 801- 06606 17.000 EACH 140. 00000 2380. 00| |
BARRI CADE, |11B | | |
0085 801- 06625 70.000 EACH 83. 00000 5810. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0086 801- 06640 128. 000 EACH 110. 00000 14080. 00| |
CONSTRUCTI ON SIGN, A | | [
0087 801- 06645 5.000 EACH 50. 00000 250. 00| |
CONSTRUCTI ON SI GN, B | | |
0088 801- 06710 225.000 DAY | 22.00000 4950. 00| |
FLASH NG ARROW SI GN | | |
0089 801-06775 LUWP| 10000. 00000 10000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0090 802- 96097 100. 000 EACH 20. 00000 2000. 00| |
SHEAR CONNECTCOR [ | |
0091 808-01184 289.000 m | 0. 89000 257. 21| |
LINE, PAINT, BROKEN, YELLON 125 mm | | |
0092 808-06713 3058.000 m | 0. 89000 2721. 62| |
LINE, PAINT, SCLID, WH TE, 100 mm | | |
0093 808-06714 1908.000 m | 0. 89000 1698. 12| |
LINE, PAINT, SOLID, YELLOWN 100 nm | | |
0094 603- 06040 430.000 m | 26. 00000 11180. 00| |
FENCE, FARM FI ELD, 1190 mm | [ |
0095 603- 92636 125.000 m | 28. 00000 3500. 00| |
FENCE, CHAIN LINK, 1830 mm, TEMPORARY | | |
0096 603-01891 20. 000 EACH 280. 00000 5600. 00| |
FENCE GATE, CHAIN LINK, SECURITY, 1820 | | |
mm X 3.7 m | | |
SECTI ON TOTALS | $ 3,057, 301. 36| |

CONTRACT TOTALS

$ 3,057, 301.







